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Prior to Initiation of Work

3

Signed and Executed Agreement
Scope of Services — Appendix A
Exhibit A — Services to be provided by County
Exhibit B — Services to be provided by Engineer
Exhibit C — Work Schedule
Exhibit D — Fee Schedule
Production Schedule — Exhibit IV
Hourly Rates of Engineer — Exhibit 11
Work Authorization - Attachment A to Exhibit I
o Supplemental Work Authorization for Additional Work (if applicable)
Data to be provided to Engineer by County
o Plans
Maps
Studies
Reports
Field Notes
Statistics
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o Other:
Contractors Qualification Statement — Appendix B e Jual Rd Vo
Insurance
Worker’s Compensation L& Qres?
Commercial General Liability Insurance
Automobile Liability Insurance
Professional Liability Errors and Omissions Insurance
Self Insurance Documentation
Insurance Certificates for Subcontractors and/or Sub-consultants
Approval of Insurance by County

0 0 0O0O0O0

00 0 09060

Course of Work
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Original Engineering Work Product submittal

“Completed” Engineering Work Product

“Accepted” Engineering Work Product

Modifications and/or Changes for Approval of Engineering Work Product

“Approved” Engineering Work Product

Revisions to Work Product

Seal of Endorsement on all Engineering Work Product

Data necessary for applications or documentation for permits and/or grants to be provided by
Engineer to County
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Notices (as applicable)

Notice of Suspension
Notice of Reinstatement
Notice of Termination
Notice of Staffing Changes
Written Report of Accident
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Documentation for Payment

o Internal Revenue Form W-9
a Invoice for Services Rendered
o Supporting Documentation
o Report of Completion Percentage
a Invoice for Reimbursables
o Proof of prior payment by Engineer of Reimbursables
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PROFESSIONAL SERVICES AGREEMENT

STATE OF TEXAS §
§
HAYS COUNTY §

This Agreement is made and entered into this day by and between Hays County, Texas, a political
subdivision of the State of Texas, (the ""County') and Kennedy Consulting, Ltd. (the "Engineer").

WHEREAS, County proposes to construct improvements to FM 110 from FM 621 to SH 80
(Segment 2);

WHEREAS, County desires to obtain professional services for Design Engineering and
Construction Phase Services to develop FM 110, further described in Appendix A (the "Project'),

WHEREAS, Engineer has the professional ability and expertise to fulfill the requirements of the
Project, and to counsel County in the selection and analysis of cost-effective alternatives.

WHEREAS, Engineer agrees to adhere to the conditions as set forth in the Master Agreement
whereby County has entered into a Pass-Through Toll Agreement with the Texas Department of
Transportation which is a part of and attached to this Agreement as Appendix C. As such, the County
shall be referred to as the DEVELOPER, and the Texas Department of Transportation shall be
referred to as the DEPARTMENT.

NOW, THEREFORE, County and Engineer agree to the performance of the professional services
by Engineer and the payment for these services by County as set forth herein.

Section 1
Employment of the Engineer

County agrees to employ Engineer and Engineer agrees to perform professional engineering
services for the Project as stated in the Sections to follow. As a condition to employment, it is
specifically agreed that any disputes arising hereunder shall be submitted to the agent as designated
in the Scope of Services in Appendix A, or as otherwise designated by the Hays County
Commissioners Court (individually or collectively the "County Designee'’). The County Designee
shall have complete authority for the purpose of resolving technical matters. In all other cases, the
decision of the Hays County Commissioners Court shall be final and binding, subject to any civil
remedies otherwise deemed appropriate by the parties hereto.

Section II
Basic Services of the Engineer

A. In consideration of the compensation herein provided, Engineer shall perform professional
engineering services for the Project, which are acceptable to the County Designee, based on
standard engineering practices and the scope of work described on the Exhibits attached to
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this Agreement. Engineer shall also serve as County's professional engineer in those phases
of the Project to which this Agreement applies and will consult with and give advice to
County during the performance of Engineer's services.

Engineer shall not commence work until Engineer has been thoroughly briefed on the scope
of the Project and has been notified in writing by the County Designee to proceed, as
evidenced by a Work Authorization substantially in the form of Attachment A to Exhibit I.

County shall provide Engineer with all existing plans, maps, studies, reports, field notes,
statistics, computations, and other data in its possession relative to existing facilities and to
this particular Project at no cost to Engineer;, however, any and all such information shall
remain the property of County and shall be returned, if the County Designee so instructs
Engineer.

Engineer shall perform the following Basic Scope of Services:

1. The basic Scope of Services shall generally consist of all elements of work, materials
and equipment required for the development of the Project, including any Public
Hearings, satisfactory to the County Designee and the County's Commissioners
Court, in accordance with the requirements, policies, and general practices of Hays
County.

2. The following documents shall be used in the development of the Project:

a. TxDOT 2011 Texas Manual of Uniform Traffic Control Devices for Streets

and Highways, Revision 1

b. Texas Department of Transportation Construction Manual

c. Texas Department of Transportation's Standard Specifications for
Construction of Highways, Streets, and Bridges, 2004 (English units)
National Environmental Policy Act (NEPA)
Texas Accessibility Standards (TAS) of the Architectural Barriers Act,
Article 9102, Texas Civil Statutes, Effective April 4, 1994
Americans with Disabilities Act (ADA) Regulations
U.S. Army Corps Regulations
Southern Building Code
Uniform Building Code. Note: Hays County will use the 1997 Uniform
Building Code (May 1, 1997) as a guide for design.
s National Electrical Code (most current version)
k. Hays County Bond Program Standard Procedures Manual
1 TxDOT Bridge Division Foundation Manual

oo

= B

3. As part of the Scope of Services, Engineer shall submit its work products to County
for review at regular intervals.

4. The detailed Scope of Services for the Project is set forth herein as Appendix A to
this Agreement, and is expressly incorporated and made a part hereof.
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Section II1
Fee schedule

For and in consideration of the performance by Engineer of the work described in the Scope
of Services, County shall pay and Engineer shall receive the fee set forth in Exhibit I. The
fee is based upon the hourly rates set forth in Exhibit II. Exhibits I and Il are attached hereto
and made a part hereof. Invoices shall be submitted by Engineer on a monthly basis and are
due upon presentation of all items required hereunder, and shall be considered past due if not
paid within thirty (30) calendar days of the due date.

For the performance of services not specifically described in the Scope of Services Engineer
shall receive the additional services compensation described in Exhibit III, which is attached
hereto and made a part hereof. In the event of any dispute over the classification of
Engineer's services as basic or additional services under this agreement, the decision of the
County Designee shall be final and binding on Engineer.

Section IV
Period of Service

Engineer shall perform the professional services described in Appendix A, the Scope of
Services, in accordance with the Production Schedule attached hereto as Exhibit IV and
made a part hereof.

This Agreement shall become effective upon the date approved by County and will remain in
full force and effect for the period required for the design, construction contract award and
construction of the Project, including warranty periods and any extensions of time, unless
terminated earlier as provided for herein ineer shall complete all design work as
described in the Scope of Services withi dlendar days from receipt by Engineer of
County’s written Work Authorization ¥ accordance with the production timeline
included in the Scope of Services.

Neither Engineer nor County shall be responsible for delays caused by "Acts of God", non-
county governmental processes, national emergency, or any other causes beyond Engineer's
or County's reasonable control. Upon the discovery of such an event, Engineer shall notify
County, and attend a special meeting with the County Designee to propose a program for a
solution to the problem, and, if necessary, to establish an estimated period of time of
suspension or extension of the work. A written request for an extension of time, when
properly documented and justified by the circumstances, will be granted by the County
Designee.

County may suspend the work at any time for any reason without terminating this Agreement
by giving written Notice of Suspension and the work may be reinstated and this Agreement
resumed in full force and effect within sixty (60) days of receipt by Engineer of written
Notice of Reinstatement from County. Engineer, upon receipt of a Notice of Suspension
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shall follow the procedures described in the attached Exhibit V, which is attached hereto and
made a part hereof. In the event such suspension of the Project or the Engineer’s services
hereunder extends for a period of ninety (90) days or more, consecutive or in the aggregate,
Engineer may terminate this Agreement in writing and such termination shall be treated as a
Notice of Termination as provided herein.

Either party may terminate this Agreement for the substantial failure of the other party to
perform in accordance with the terms of this Agreement (the substantiality of such failure to
be based on standard engineering practices and the scope of work described on the Exhibits
attached to this Agreement), through no material fault of the terminating party, and County
may terminate this Agreement for reasons other than substantial failure by Engineer to
perform by delivering a written Notice of Termination which shall take effect on the tenth
day following receipt. If mutually agreed upon, the obligation to provide services under this
Agreement may be terminated without cause upon thirty (30) days written notice. Engineer
shall follow the procedures specified in Exhibit V upon issuance or receipt of such notice. In
the event of termination of this Agreement because of the substantial failure of Engineer to
perform, County may prosecute the work to completion by contract or otherwise and, in such
a case, Engineer shall be liable for any additional costs incurred by County.

Engineer specifically acknowledges that County will sustain damages for each day beyond
the required dates of completion of the Preliminary and Design Phases as defined in the
Scope of Services that the work has not been accepted and approved. Because of the
impracticality and extreme difficulty of fixing and ascertaining County's actual damages,
Engineer agrees that  One-hundred  and No/100 Dollars (§  100.00 ) per day shall
be retained by County from any amounts due Engineer for every day that Engineer does not
meet the production requirements set forth in Exhibit IV.

Periods of time (i) during which a Notice of Suspension is in effect, or (ii) during which a
submitted and complete engineering work product is in technical review, as described in
Section VI, or (iii) during which a delay directly related to matters described in section IV(C)
above, shall not be taken into account in computing the amount of liquidated damages. In
the event that an engineering work product received by County is found to be incomplete, as
defined in SectionVI, Paragraph B, the period of time from the original submittal of the
engineering work product to the receipt of subsequent submittal necessary to produce a
completed submittal will be taken into account in computing the number of days and the
amount of liquidated damages

All references to time in this Agreement shall be measured in calendar days unless otherwise
specified.

Section V
Coordination with the County

The County Designee will act on behalf of County with respect to the work to be performed
under this Agreement. The County Designee shall have complete authority to interpret and

January 2009

——

E——

R RRRRRRRRRBRRRRRRBRRBRBRESSRBBRRBRRDREEEEERE=

R R

R,

e

i .,



Contract No. 5 of 29 Pages

define County's policies and decisions with respect to Engineer's services. The County
Designee may designate representatives to transmit instructions and receive information.

Engineer shall not commence work on any phase of the Project until a thorough briefing on
the scope of the Project is received and a written Work Authorization is issued by the
County Designee in substantially the form of Attachment A to Exhibit L.

Engineer shall furnish all available data and reasonable assistance necessary for the
development of applications or supporting documentation for any permits, grants, or
planning advances as applicable to the professional services to be rendered pursuant to this
Agreement, provided that Engineer shall not be obligated to develop additional data, appear
at hearings, or prepare extensive reports, unless compensated for such work under other
provisions of this Agreement.

Engineer shall have the responsibility at all times under the terms of this Agreement to
advise County whether in Engineer's judgment it is feasible to proceed with the
recommendations given any constraints affecting the Project.

Engineer shall cooperate and coordinate with County's staff, and other engineers and
contractors as reasonable and necessary and as required by the County Designee.

Section VI
Review of Work Product

Engineer's engineering work product will be reviewed by County under its applicable
technical requirements and procedures.

Reports, plans, specifications, and supporting documents, (the "engineering work products"),
shall be submitted by Engineer on or before the dates specified in the Production Schedule
set forth in Exhibit IV. Upon receipt of the engineering work products, the submission shall
be checked for completion. "Completion" shall be defined as: all of the required items (as
defined by the scope of services described herein) have been included in the engineering
work products in compliance with the requirements of this Agreement. . The completeness
of any engineering work product submitted to County shall be determined by County within
thirty (30) days of such submittal and County shall notify Engineer in writing within such
30-day period if such work product has been found to be incomplete.

If the submission is complete, County shall notify Engineer and County’s technical review
process will begin.

If the submission is incomplete, County shall notify Engineer, who shall perform such
professional services as are required to complete the work and resubmit it to County. This
process shall be repeated until a submission is complete.

County shall review the completed work for compliance with the scope of work. If
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necessary, the completed work shall be returned to Engineer, who shall perform any required
work and resubmit it to County. This process shall be repeated until the work is accepted.
"Acceptance" shall mean that in the County Designee's opinion substantial compliance with
the requirements of this Agreement has been achieved.

F. After acceptance, Engineer shall perform any required modifications, changes, alterations,
corrections, redesigns, and additional work necessary to receive final approval by the County
Designee. "Approval" in this sense shall mean formal recognition that the work has been
fully carried out.

G. After approval of final engineering work products, Engineer shall without additional
compensation perform any work required as a result of Engineer's development of the
products which is found to be in error or omission due to Engineer’s negligence. However,
any work required or occasioned for the convenience of County after approval of a final
product shall be paid for as Additional Services.

H. In the event of any dispute over the classification of Engineer’s work products as complete,
accepted, or approved under this Agreement, the decision of the County Designee shall be
final and binding on Engineer, subject to any civil remedy or determination otherwise
available to the parties and deemed appropriate by the parties.

Section VII
Revision to Work Product

Engineer shall make without expense to County such revisions to the work product as may be
required to correct negligent errors or omissions so the work product meets the needs of County, but
after the approval of the work product any revisions, additions, or other modifications made at
County's request which involve extra services and expenses to Engineer shall entitle Engineer to
additional compensation for such extra services and expenses, provided however, that Engineer
agrees to perform any necessary corrections to the work products, which are found to be in negligent
error or omission as a result of the Engineer’s development of the work product, at any time, without
additional compensation. If it is necessary due to such error or omission by Engineer to revise the
plans in order to make the Project constructible, Engineer shall do so without additional
compensation. In the event of any dispute over the classification of Engineer's services as Basic or
Additional Services under this Agreement, the decision of the County Designee shall be final and
binding on Engineer, subject to any civil remedy or determination otherwise avallable to the parties
and deemed appropriate by the parties.

Section VIII
Engineer’s Responsibility and Liability

A. Engineer covenants to undertake no task in which a professional license or certificate is
required unless he or someone under his direction is appropriately licensed. In the event such
licensed individual's license expires, is revoked, or is canceled, Engineer shall inform
County of such event within five working days.
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B.

Engineer shall be responsible for conformance with applicable federal and state laws, county
permitting requirements, and city ordinances currently in effect, except as otherwise directed
by the County Designee regarding county permitting or similar requirements properly
waivable by the County Designee.

Acceptance and approval of the final plans by County shall not release Engineer of any
responsibility or liability for the accuracy and competency of his designs, working drawings,
specifications, or other documents or work performed under this Agreement. Neither
acceptance nor approval by County shall be an assumption of responsibility or liability by
County for any defect, error, or omission in the designs, working drawings, specifications, or
other documents prepared by Engineer.

Engineer shall indemnify, protect, and save harmless County, its officials and employees
and its agents and agents’ employees from and against all claims, suits, actions, liability,
lossdamage, reasonable attorney's fees, costs, and expenses (including, but not limited to
expenses related to expert witnesses) of any kind whatsoever, to the extent arising from any
negligent act, error or omission of Engineer or any of its subcontractors in connection with
the performance of services under this Agreement; provided, however, Engineer shall not be
responsible for the negligence of any other party, other than its subcontractors.

Engineer's opinions of probable Project cost or construction cost represent Engineer's
professional judgment as a design professional familiar with the construction industry, but
Engineer does not guarantee that proposals, bids, or the construction cost, itself, will not
vary from Engineer's opinions of probable cost.

Engineer shall perform all services and responsibilities required of Engineer under this
Agreement using at least that standard of care which a reasonably prudent engineer in Texas,
who is licensed by the State Board of Engineers, or the State Board of Registered
Professional Surveyors, as applicable, would use in similar circumstances.

Engineer represents that it presently has, or is able to obtain, adequate qualified personnel in
its employment for performance of the services required under this Agreement and that
Engineer shall furnish and maintain, at its own expense, adequate and sufficient personnel
and equipment, in the reasonable opinion of County, to perform the services when and as
required and without delays. It is understood that County will approve assignment and
release of all key Engineer and professional personnel.

All employees of Engineer shall have such knowledge and experience as will enable them to
perform the duties assigned to them. Any employee of Engineer, who in the opinion of
County is incompetent or whose conduct becomes detrimental to the work or coordination
with County, shall upon County's and/or County Designee’s request be immediately
removed from association with the Project.

If the procurement of adequate qualified personnel by Engineer would result in taxable
professional services being charged to Engineer (e.g. Surveying), then the charges for such

January 2009

i
E
|
E
t
E

L




Contract No. 8 of 29 Pages

services shall be paid by County directly so that County may assert tax exemption under
Section 151.309 of the Texas Tax Code, or other applicable law. Any such direct payment
by County is hereby granted, by the Hays County Commissioners Court, a discretionary
exemption from the competitive requirements set out in Section 232.023 of the Texas Local
Government Code.

8 Engineer shall furnish all equipment, transportation, supplies, and materials required for its
operations under this Agreement.

K. Engineer shall place his Texas Professional Engineer's seal of endorsement on all documents
and engineering data furnished to County, as required by law.

L. Engineer is an independent contractor under this Agreement. Neither he nor any officer,
agent nor employee of Engineer shall be classified as an employee of County.

Section IX
Ownership of Documents

A. Any and all documents, including the original drawings, estimates, computer tapes, graphic
files, tracings, calculations, analyses, reports, specifications, field notes, and data prepared by
Engineer are the property of County and upon completion of the work or termination of this
Agreement or as otherwise instructed by County and/or County Designee, shall be delivered
to County in an organized fashion with Engineer retaining a copy.

B. Any reuse by Engineer of any such documents described in subsection A above, without the
specific written consent of County shall be at Engineer's sole risk and without liability or
legal exposure to County. Should Engineer be terminated, Engineer shall not be liable for
County's use of partially completed designs, plans, or specifications on this Project or any
other project, except to the extent such documents were deemed complete or otherwise
“Accepted” or “Approved” as provided herein or represent completed work sealed by
Engineer, or Surveyor, as applicable, as specified by professional standards.

C. Engineer will not be responsible for any use or any modifications to the plans and
documents described in subsection A performed by any entity other than Hays County, and
County’s respective engineers and contractors, without the specific written consent of
Engineer. Any modification as described in this paragraph shall be made in accordance with
all applicable professional standards.

Section X
Maintenance of and Right of Access to Records

A. Engineer agrees to maintain appropriate accounting records of costs, expenses, and payrolls
of employees working on the Project, together with documentation of evaluations and study
results for a period of three (3) years after final payment for completed services and all other
pending matters concerning this Agreement have been closed.
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Engineer further agrees that County or its duly authorized representatives shall, until the
expiration of three (3) years after final payment under this Agreement, have access to and the
right to examine and photocopy any and all books, documents, papers and records of
Engineer, which are directly pertinent to the services to be performed under this Agreement
for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer
agrees that County shall have access during normal working hours to all necessary Engineer
facilities and shall be provided adequate and appropriate work space in order to conduct
audits in compliance with the provisions of this section. County shall give Engineer
reasonable advance notice of intended audits.

Engineer further agrees to include in all its sub-consultant agreements hereunder a provision to
the effect that the sub-consultant agrees that County shall, until the expiration of three (3) years
after final payment under the subcontract, have access to and the right to examine and
photocopy any directly pertinent books, documents, papers and records of such sub-consultant,
involving transactions to the subcontract, and further, that County shall have access during
normal working hours to all sub-consultant facilities, and shall be provided adequate and
appropriate work space, in order to conduct audits in compliance with the provisions of this
section together with subsection (D) hereof. County shall give sub-consultant reasonable
advance notice of intended audits.

Engineer and sub-consultant agree to photocopy such documents as may be requested by
County. County agrees to reimburse Engineer for the cost of copies at the rate published in the
Texas Administrative Code in effect as of the time copying is performed.

Section XI
Miscellaneous

Severability. Any clause, sentence, provision, paragraph, or article of this Agreement held by
a court of competent jurisdiction to be invalid, illegal, or ineffective shall not impair,
invalidate, or nullify the remainder of this Agreement, but the effect thereof shall be limited
to the clause, sentence, provision, paragraph or article so held to be invalid, illegal, or
ineffective.

Venue. It is contemplated that this Agreement shall be performed in Hays County, Texas,
and the venue and jurisdiction of any suit, right, or cause of action arising out of or in
connection with this Agreement shall lie exclusively in Hays County, Texas. This Agreement
shall be governed by and construed in accordance with the laws of the State of Texas.

Equal Opportunity in Employment. Engineer agrees, during the performance of the
services under this Agreement, to comply with the equal opportunity in employment
provisions cited in Exhibit VI, which is attached hereto and made a part hereof.

Certificate of Engineer. Engineer certifies that neither Engineer nor any members of
Engineer's firm has:
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Employed or retained for a commission, percentage, brokerage, contingency fee, or
other consideration, any firm or person (other than a bonafide employee working
solely for Engineer) to solicit or secure the work provided by the Agreement.

Agreed, as an expressed or implied condition for obtaining this contract, to employ or
retain the services of any firm or person other than in connection with carrying out
the work to be performed under this Agreement.

Paid or agreed to pay to any firm, organization, or person (other than bonafide
employees working solely for Engineer) any fee, contribution, donation, or
consideration of any kind for, or in connection with, procuring or carrying out the
work provided under this Agreement.

Engineer further agrees that this certification may be furnished to any local, state or
federal governmental agencies in connection with this Agreement and for those
portions of the Project involving participation of agency grant funds and is subject to
all applicable state and federal, criminal and civil laws.

E. Notice. Any notice to be given hereunder shall be in writing and may be affected by personal
delivery in writing or by registered or certified mail, return receipt requested, addressed to
the proper party, at the following address:

ENGINEER: J. Kevin Kennedy, P.E.
Kennedy Consulting, Ltd.
205 E. University Avenue, Suite 450
Georgetown, Texas 78626

COUNTY: Hays County Judge
111 E. San Antonio Street Q0 [[
Suite 300
San Marcos, Texas 78666
Attn: Judge Liz Sumter (or successor)

with copy to: Hays County District Attorney — Civil Division Chief
111 E. San Antonio, Suite 204
San Marcos, Texas 78666
Attn: Mark Kennedy (or successor)

and to: Prime Strategies, Inc.
1508 South Lamar Blvd.
Austin, Texas 78704
Attn: Michael Weaver
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and to: [Hays County Designee] ,
Commissioner Debbie Ingalsbe 1/
Hays County, Precinct 1
111 E. San Antonio Street, Suite 304
San Marcos, Texas 78666

Insurance Requirements. Engineer agrees during the performance of the services under
this Agreement to comply with the INSURANCE REQUIREMENTS provisions described in
Exhibit VII, which is attached hereto and made a part hereof.

Property Taxes. Notwithstanding anything to the contrary herein, to the extent County
becomes aware that Engineer is delinquent in the payment of property taxes related to
property located in Hays County at the time of invoicing, Engineer hereby assigns any
payments to be made for services rendered hereunder to the Hays County Tax Assessor-
Collector for the payment of said delinquent taxes. Notwithstanding the above, County shall
not have an affirmative duty to determine if Engineer is delinquent in the payment of
property taxes.

Successors and Assigns. This Agreement shall be binding upon and inure to the benefit of
County and Engineer and their respective successors, executors, administrators, and assigns.
Neither County nor Engineer may assign, sublet, or transfer his interest in or obligations
under this Agreement without the written consent of the other party hereto.

Bidding Exemption. This Agreement is exempted from the bidding requirements of the
County Purchasing Act pursuant to Section 262.024(a)(4) of the Local Government Code as
this is a contract for professional services.

Taxpayer Identification. Engineer shall provide to County Designee upon submittal of
Engineer’s initial invoice requesting payment Internal Revenue Form W-9 Request for
Taxpayer Identification Number and Certification that is completed in compliance with the
Internal Revenue Code, its rules and regulations.

Compliance with Laws. Engineer shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or
administrative bodies or tribunals in any matter affecting the performance of this Agreement,
including, without limitation, Worker’s Compensation laws, minimum and maximum salary
and wage statutes and regulations, licensing laws and regulations. When required, the
Engineer shall furnish the County with certification of compliance with said laws, statutes,
ordinances, rules, regulations, orders, and decrees above specified.

Reports of Accidents. Within 24 hours after Engineer becomes aware of the occurrence of
any accident or other event which results in, or might result in, injury to the person or
property of any third person (other than an employee of the Engineer), whether or not it
results from or involves any action or failure to act by the Engineer or any employee or agent
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of the Engineer and which arises in any manner from the performance of this Agreement, the
Engineer shall send a written report of such accident or other event to the County, setting
forth a full and concise statement of the facts pertaining thereto. The Engineer shall also
immediately send the County a copy of any summons, subpoena, notice, or other documents
served upon the Engineer, its agents, employees, or representatives, or received by it or them,
in connection with any matter before any court arising in any manner from the Engineer’s
performance of work under this Agreement.

Entire Agreement. This Agreement represents the entire and integrated Agreement between
County and Engineer and supersedes all prior negotiations, representations, or agreements,
either oral or written. This Agreement may be amended only by written instrument signed by
both County and Engineer. NO OFFICIAL, EMPLOYEE, AGENT, OR
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS
OR IMPLIED, TO AMEND THIS CONTRACT, EXCEPT PURSUANT TO SUCH
EXPRESS AUTHORITY AS MAY BE GRANTED BY THE COUNTY
COMMISSIONERS COURT.

Captions Not a Part Hereof. The captions or subtitles of the several sections and divisions
of this Agreement constitute no part of the content hereof, but are only labels to assist in
locating and reading the provisions hereof.

Incorporation of Exhibits and Attachments. All of the Exhibits and Attachments, and
Appendices referred to in the Agreement are incorporated by reference as if set forth
verbatim herein.

Entity Status. By my signature below, I certify that Engineer is a Limited Partnership |,
duly authorized to transact and do business in the State of Texas.

Acknowledgement. As a duly authorized representative of Engineer, I acknowledge by my
signature below that I have read and understand the above paragraphs and that Engineer has
the obligation to ensure compliance with its provisions by itself and its employees, agents,
and representatives.

Definition of Engineer. The term “Engineer” as used herein is defined as including
Registered Professional Surveyors, as applicable to the work to be performed under this
Agreement, and any reference to professional standards in regards to a Registered
Professional Surveyor shall relate to those standards promulgated by the State Board of
Registered Professional Surveyors.
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EXECUTED this 2 day of ‘Ap(il , 201

THE ENGINEER: HAYS COUNTY: 0‘/@&
BY: & " ZI/N qun.ﬁ;/é BY:

YoERT COBE, vy D.
Printed Name: «j ){f‘ Vs (E,UA-’ED?‘ Hays County Judge

Title: /(;ZES_ OF Z.7

Reviewed as to Form By: WMN‘/C')

Wey /
Funds Verified By: %
County Auditor /
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EXHIBIT I
COMPENSATION FOR PROFESSIONAL SERVICES
ACTUAL COST OF SERVICES METHOD

[Note: A separate Compensation Agreement will be attached for Compensation on a Work-
Order Basis]

SECTION 1 - BASIS FOR COMPENSATIO

1.1 The not-to-be-exceeded fee forithe performance of the Scope of Services described in the /

Agreement shall be the sum of$ 1,119.406.90 /.

1.2 The basis of compensation for th of principals and employees engaged in the
performance of the work shall be the hourly rates set forth in attached Exhibit II.

1.3 Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Agreement at the Engineer’s invoice cost.

SECTION 2 - NOT-TO-BE-EXCEEDED FEE

2.1  Engineer and County acknowledge the fact that the not-to-be-exceeded fee is the total
estimated costs of services to be rendered under this Agreement. This not-to-be-exceeded fee
is based upon the labor and non-labor costs set forth in Exhibit II to this Agreement and
described above, estimated to be required in the performance of the various phases of work
provided for under this Agreement. Should the actual costs of the services rendered under
this Agreement be less than such estimated cost, then Engineer shall receive compensation
for only those services actually rendered.

SECTION 3 — WORK AUTHORIZATIONS

3.1 County will prepare and issue Work Authorizations, in the form identified and attached
hereto as Attachment A to authorize the Engineer to perform one or more tasks. Each Work
Authorization will include a description of the work to be performed, a description of the
tasks and milestones, a work schedule for the tasks, and a fee amount agreed upon by the
County and Engineer. The amount payable for a Work Authorization shall be supported by
the estimated cost of each work task as described in the Work Authorization. The Work
Authorization will not waive the Engineer’s responsibilities and obligations established in
this Agreement. The executed Work Authorizations shall become part of this Agreement.

3.2 Work included in a Work Authorization shall not begin until County and Engineer have
signed the Work Authorization. All work must be completed on or before the completion
date specified in the Work Authorization. The Engineer shall promptly notify the County of
any event which will affect completion of the Work Authorization, although such notification
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shall not relieve the Engineer from costs or liabilities resulting from delays in completion of
the Work Authorization. Any changes in the Work Authorization shall be enacted by a
written Supplemental Work Authorization before additional work may be performed or
additional costs incurred. Any Supplemental Work Authorization must be executed by both
parties within the period specified in the Work Authorization. The Engineer shall not
perform any proposed work or incur any additional costs prior to the execution, by both
parties, of a Supplemental Work Authorization.

SECTION 4 - ADDITIONAL SERVICES

4.1

4.2

4.3

For additional services, compensation shall be negotiated in accordance with Exhibit III.

Engineer shall be compensated for extra services not included in the Scope of Services
described in the Agreement on the basis specified in Exhibit III; however, Engineer shall not
be compensated for work mmmxby Engineer's negligent errors or omissions.

The maximum amount ‘payable under 'this Agreement without modification (the
“Compensation Cap”)is $, 1.119.406.90 prowded that any amounts paid or payable shall
be solely pursuant to a validly i ork Authorization or any Supplemental Work
Authorization related thereto. ent may the aggregate amount of compensation
authorized under Work Authorizations and Supplemental Work Authorizations exceed the
Compensation Cap.

SECTION 5 — REQUIRED SUPPORTING DOCUMENTATION

3.1

5.2

53

54

Upon submittal of the initial invoice for service, Engineer shall provide the Hays County
Auditor with an Internal Revenue Form W-9, Request for Taxpayer Identification Number
and Certification that is complete in compliance with the Internal Revenue Code, its rules
and regulations.

All invoices submitted to the Hays County Auditor will be accompanied by an original,
complete packet of supporting documentation. Invoices should detail hours worked by staff
person, with a description of the work performed by individuals. Invoices should also
contain a representation of the percentage of completion relative to that segment of the
Project.

For additional services performed pursuant to Section III B of this Agreement, a separate
invoice or itemization of this work will be presented with the same requirements for
supporting documentation as in Section 5.2 of this Exhibit.

Invoices requesting reimbursement for expenditures related to the project (reimbursables)

must be accompanied by copies of the provider’s invoice which was previously paid by
Engineer.
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ATTACHMENT A
WORK AUTHORIZATION NO. _TEMPLATE _
This Work Authorization is made pursuant to the terms and conditions of the Agreement entered into

by and between Hays County, Texas, a political subdivision of the State of Texas, (the ""County")
and (the "Engineer").

Partl. The Engineer will provide the following engineering services:

Part 2. The maximum amount payable for services under this Work Authorization without
modification is

Part 3. Payment to the Engineer for the services established under this Work Authorization shall be
made in accordance with the Agreement.

Part 4. This Work Authorization shall become effective on the date of final acceptance of the
parties hereto and shall terminate on , unless extended by a Supplemental Work
Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Agreement.
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ATTACHMENT A (con’t.)

Part 6. This Work Authorization is hereby accepted and acknowledged below.

17 of 29 Pages

ENGINEER: COUNTY:
Hays County, Texas

By: By:

Signature Signature

Printed Name Printed Name

Title Title

Date Date
LIST OF EXHIBITS

Exhibit A - Services to be Provided by County
Exhibit B - Services to be Provided by Engineer
Exhibit C - Work Schedule

Exhibit D - Fee Schedule
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EXHIBIT 11

HOURLY RATES

FIRM NAME:

Kennedy Consulting, Ltd.

Project Manager
Senior Professional 2
Senior Professional 1
Professional 2
Professional 1

Admin/Clerical

Labor/Staff Classification

FY 2013
Fully-Burdened
Labor Rates

Pe Hour - _
$ 195.00
$ 180.00
$ 155.00
$ 130.00
$ 100.00
$ 65.00
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EXHIBIT 11

HOURLY RATES
FIRM NAME: Surveying and Mapping, Inc.
FY 2013
Fully-Burdened
Labor Rates

Labor/Staff Cassification ] Per Hour

RPLS Project Manager 125.00

$
RPLS Project Surveyor $ 110.00
Senior Survey Technician $ 90.00
Survey Technician $ 80.00
Survey Technician GPS h) 105.00
2 Man Survey Crew $ 130.00
3 Man Survey Crew $ 160.00
Field Coordinator $ 85.00
Admin / Clerical $ 60.00
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EXHIBIT 11

HOURLY RATES

FIRM NAME:

Raba Kistner Consultants, Inc.

Senior Project Manager
Project Manager
Project Engineer
Graduate Engineer
CADD Drafter
Engineering Technician
Project Geologist
Admin / Clerical

Labor/Staff Classification

FY 2013
Fully-Burdened
Labor Rates

- Per Hour
$ 185.00
$ 135.00
$ 115.00
$ 85.00
$ 55.00
$ 65.00
$ 95.00
$ 50.00
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EXHIBIT 11

HOURLY RATES
FIRM NAME: Cox/McLain Environmental Consulting, Inc.
FY 2013
Fully-Burdened
Labor Rates

Labor/Staff Classification e __ -

138.00

Senior Environmental Scientist II

$
Senior Environmental Scientist [ $ 120.75
Environmental Professional II $ 100.63
Environmental Professional I $ 86.25
Environmental Staff IT $ 71.88
Environmental Staff I $ 63.25
Environmental Technician 11 $ 51.75
Environmental Technician I $ 44.56
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EXHIBIT 11

HOURLY RATES

FIRM NAME: P.E. Structural Consultants, Inc.

FY 2013

Fully-Burdened
Labor Rates

B LaS lssiﬁcation Peour
Principal $ 185.00
Senior Project Manager $ 155.00
Senior Engineer $ 155.00
Project Engineer $ 130.00
Design Engineer h) 102.50
EIT $ 87.50
Graduate Engineer / Intern § 60.00
Senior Engineering Technician $ 104.00
Senior CADD Operator $ 78.00
Admin/Clerical $ 60.00
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EXHIBIT 11

HOURLY RATES

FIRM NAME: K. Friese & Associates, Inc.

FY 2013

Fully-Burdened
Labor Rates
Labox Sialf Olasification__ _
Principal $

Project Manager $ 186.00
Senior Engineer $ 125.00
Junior Engineer $ 90.00
EIT $ 85.00
CADD Technician $ 81.00
Admin/Clerical $ 75.00
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EXHIBIT I1

DIRECT EXPENSES

Type Unit Billing Amount
Mileage mile IRS Approved Rate
Standard Postage each Current Rate
Overnight Mail - letter size each $15.00
Overnight Mail - oversized box each $25.00
Courier Services each $25.00
Outside Printing - Reports/Exhibits each $250.00
11 x 17 Printing each $0.30
Photocopies B/W (8 X 10) each $0.10
Photocopies B/W (11 X 17) each $0.15
Photocopies Color (8 X 10) each $1.00
Photocopies Color (11 X 17) each $1.50
Large Format Plotting sf $2.50
Mounting of Large Exhibits sf $10.00
GPS RTK unit/day $20.00
Monument Materials each $25.00
Mobilization of Drill Rig (Min Charge) mile $4.50
Auger Drilling Soil LF $13.50
Wet Rotary Drilling LF $19.50
Backfilling Top 15 ft w/Bentonite LF $3.25
Site Clearing day $2,500.00
Atterberg Limits each $75.00
Minus 200-mesh Sieve each $31.45
Note: Documentation such as receipts or usage logs for direct expenses will be provided with each
invoice.
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EXHIBIT I

DIRECT EXPENSES

Unit

Billing Amount

Moisture Content (at 5ft. int) each $10.00

Sieve Analysis (Part I) - Scour each $65.00
Sulfate Testing each $75.00
Determination of Moisture Density each $225.00
Texas Triaxial w/o M-D Relationship each $775.00
Lime Series Curve each $450.00
Backhoe Rental and Operator day $1,250.00

Note: Documentation such as receipts or usage logs for direct expenses will be provided with each
invoice.
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EXHIBIT I1I

COMPENSATION FOR ADDITIONAL PROFESSIONAL SERVICES

1. The fees described in Exhibits I and II to this Agreement shall provide compensation to
Engineer for the work described in the Basic Scope of Services of the Agreement.

2. For the performance of work not described in the Basic Scope of Services of the Agreement,
County shall pay and Engineer shall receive, under a negotiated contract modification,
compensation based upon the method and rates set forth in Exhibits I and II to the
Agreement.

3. The performance of any additional services must be authorized in writing in advance by the
Hays County Commissioners Court.

4. In the event of any dispute over the classification of Engineer's services as either basic or

additional services, the decision of the Hays County Commissioners Court shall be final and
binding.
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EXHIBIT IV
PRODUCTION SCHEDULE

This Agreement shall become effective upon the date approved by County and will remain in full
force and effect for the period required for the design, construction contract award and construction
of the Project, including warranty periods and any extensions of time, unless terminated earlier as
provided for herein. Engineer shall complete all design work as described in the Scope of Services
within the timeline and/or schedule provided in the Scope of Services.

The number of days expiring from the date of submittal to County of a complete work product to the

date the review is finished and comments returned to Engineer shall not be included within the days
allowed for completion.
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EXHIBIT V

PROCEDURES FOR TERMINATION OR SUSPENSION

Procedures for Engineer to follow upon receipt of Notice of Termination:

Xk

Upon receipt of a Notice of Termination and prior to the effective date of the termination,
Engineer shall, unless the Notice otherwise directs, immediately begin to phase out and
discontinue all services in connection with the performance of this Agreement and shall
proceed to promptly cancel all existing orders and contracts insofar as such orders and
contracts are chargeable to this Agreement. Within thirty (30) days after receipt of the Notice
of Termination Engineer shall submit a statement, showing in detail the services performed
under this Agreement prior to the effective date of termination.

Copies of all completed or partially completed designs, plans, and specifications prepared
under this Agreement prior to the effective date of termination shall be delivered to County
as a pre-condition to final payment.

Upon the above conditions being met, County shall pay Engineer for approved services
actually performed under this Agreement, less previous payments.

Failure by Engineer to submit the required statement and to comply with the above stated
conditions without good and reasonable cause shall constitute a waiver by Engineer of any
and all rights or claims to collect the fee that Engineer may rightfully be entitled to for
services performed under this Agreement.

Procedures for Engineer to follow upon receipt of Notice of Suspension:

1.

Upon receipt of a Notice of Suspension and prior to the effective date of the suspension,
Engineer shall, unless the Notice otherwise directs, immediately begin to phase-out and
discontinue all services in connection with the performance of this Agreement and shall
prepare a statement detailing the services performed under this Agreement prior to the
effective date of suspension. Copies of all completed or partially completed designs, plans
and specifications prepared under this Agreement prior to the effective date of suspension
shall be prepared for possible delivery to County, but shall be retained by Engineer unless
requested by County.

During the period of suspension, Engineer may submit the above-referenced statement to

County for payment of the approved services actually performed under this Agreement, less
previous payments.
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Procedures for Engineer to follow upon exercise of right to terminate for substantial failure of
County to perform:

1

In the event that Engineer exercises such right to terminate, within thirty (30) days after
receipt by County of Engineer’s Notice of Termination, Engineer shall submit a statement
detailing the services performed under this Agreement prior to the effective date of
termination.

Copies of all completed or partially completed reports, designs, plans, studies, specifications
and other work product shall be delivered to County as a pre-condition to final payment.
Upon the above conditions being met, County shall pay Engineer for approved services
actually performed under this Agreement, less previous payments.

Failure by Engineer to submit the required statement and to comply with the above stated
conditions without good and reasonable cause shall constitute a waiver by Engineer of any
and all rights or claims to collect the fee that Engineer may rightfully be entitled to for
services performed under this Agreement.
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EXHIBIT VI

EQUAL OPPORTUNITY IN EMPLOYMENT

Engineer will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. Engineer will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment, without
regard to their race, color, religion, sex or national origin. Such action shall include, but not
be limited to the following: employment, upgrading, demotion, or transfer; termination; rates
of pay or other forms of compensation, and selection for training, including apprenticeship.
Engineer agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this non-discrimination
clause.

Engineer will, in all solicitations or advertisements for employees placed by or on behalf of
Engineer, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex or national origin.

Engineer will send to the labor union representative or workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided
by the Contract Compliance Officer advising the said labor union or worker's representatives
of Engineer's obligations under this section, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

Engineer will comply with the Regulations of the Department of Transportation (49 CFR 21
and 23 CFR 710.405) and all provisions of Executive Order 11246 of September 24, 1965, as
amended by Executive Order 11375 (41 CFR 60) and of the rules, regulations and relevant
order of the Secretary of Labor.

Engineer will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations and orders of the Secretary of Labor, or
pursuant thereto; and will permit access to his books, records, and accounts by the
Department and the Secretary of Labor for purposes of investigation to ascertain compliance
with such rules, regulations and orders.

In the event of Engineer's non-compliance with the non-discrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and Engineer may be declared ineligible for
further Government contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, as amended by Executive Order 11375 (41 CFR 60) or by
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

Engineer will include the provisions of paragraph (A.) through (F.) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 or Executive Order 11246 of September
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24, 1965, as amended by Executive Order 11375 (41 CFR 60), so that such provisions will
be binding upon each subcontractor or vendor. Engineer will take such action with respect to
any subcontractor purchase order as the Department may direct as a means of enforcing such
provisions, including sanctions for non-compliance: provided, however, that in the event
Engineer becomes involved in, or is threatened with, litigation with a subcontractor or
vendor as a result of such direction by County or Federal Agency, Engineer may request
County and United States to enter into such litigation to protect the interest of the United
States.
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EXHIBIT VII

INSURANCE REQUIREMENTS

During the life of this Agreement, Engineer agrees to provide and maintain the following insurance:
A. Worker's Compensation in accordance with statutory requirements.

B. Commercial General Liability Insurance with a combined minimum Bodily Injury and
Property Damage limits of $_1.000,000.00  per occurrence and $_2,000.000.00_ in the
aggregate, including coverage on same for independent subcontractor(s). HAYS COUNTY
SHALL BE NAMED AS AN ADDITIONAL INSURED UNDER THIS COVERAGE.

C. Automobile Liability Insurance for all owned, non-owned, and hired vehicles with combined
minimum limits for Bodily Injury and Property Damage limits of $_1,000.000.00  per
occurrence and $ 1,000,000.00 in the aggregate. Engineer shall require any
subcontractor(s) to provide Automobile Liability Insurance in the same minimum amounts.

D. Professional Liability Errors and Omissions Insurance in the amount of $_1.000,000.00 .
E. In the event Engineer is self-insured in connection with any or all of the above-required

insurance policies, Engineer shall submit proof of such self-insurance and all financial
statements as reasonably required by the County in order to determine the acceptability of
such self-insurance.

Engineer shall not commence any field work under this Agreement until he has obtained all required
insurance and such insurance or self-insurance has been approved by County. Engineer shall not
allow any subcontractor(s) to commence work to be performed in connection with this Agreement
until all required insurance has been obtained and approved. Approval of the insurance by County
shall not relieve or decrease the liability of Engineer hereunder.

The required insurance must be written by a company approved to do business in the State or Texas
with a financial standing of at least an A- rating, as reflected in Best’s insurance ratings or by a
similar rating system recognized within the insurance industry at the time the policy is issued.
Engineer shall furnish County with a certification of coverage issued by the insurer. Engineer shall
not cause any insurance to be canceled nor permit any insurance to lapse. ALL INSURANCE
CERTIFICATES SHALL INCLUDE A CLAUSE TO THE EFFECT THAT THE POLICY SHALL
NOT BE CANCELED OR NON-RENEWED UNTIL TEN (10) DAYS AFTER COUNTY HAS
RECEIVED WRITTEN NOTICE AS EVIDENCED BY RETURN RECEIPT OF REGISTERED
OR CERTIFIED LETTER.

It is the intention of the County and the Hays County Commissioners Court, and agreed to and
hereby acknowledged by the Engineer, that no provision of this Professional Services Agreement
shall be construed to require the County or any agent of Hays County to submit to mandatory
arbitration or mediation in the settlement of any claim, cause of action or dispute, except as
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specifically required in direct connection with an insurance claim or threat of claim under an
insurance policy required under this Exhibit which absolutely requires arbitration or mediation of

such claim, or as otherwise required by law or a court of law with jurisdiction over the provisions of
this Agreement.
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APPENDIX A

SCOPE OF SERVICES

THE ATTACHED SCOPE OF SERVICES IS INTENDED TO BE CONSISTENT WITH THE HAYS
COUNTY PROFESSIONAL SERVICES AGREEMENT. TO THE EXTENT THE SCOPE IS
INCONSISTENT WITH THE PROFESSIONAL SERVICES AGREEMENT, THE PROFESSIONAL
SERVICES AGREEMENT WILL SUPERSEDE THE SCOPE AND WILL BE CONTROLLING.

THE ENGINEER SHALL PROVIDE EXPERT TESTIMONY IN ANY ADMINISTRATIVE OR COURT
PROCEEDINGS THROUGH AN APPROPRIATE ENGINEERING PROFESSIONAL TO BE
DETERMINED BY COUNTY AS ADDITIONAL SERVICES AT THE RATE OF COMPENSATION SET
FORTH IN EXHIBIT II

EXCEPT AS PROVIDED FOR FEE SERVICES OR WORK-ORDER BASED SERVICES, THE
ATTACHED SCOPE OF SERVICES SHALL INCLUDE A PRODUCTION SCHEDULE REFLECTING A
TIMELINE FOR THE EXECUTION OF THE PROJECT.

THE COUNTY DESIGNEE THAT SHALL BE THE PRIMARY POINT OF CONTACT UNDER THIS
AGREEMENT SHALL BE

WA#1 SERVICES TO BE PROVIDED BY ENGINEER

The project scope includes project management, field surveying, right-of-way (ROW) mapping services,
subsurface utility engineering (SUE), geotechnical services, environmental investigations, preliminary
drainage impact study, schematic design, and 30% plans, specifications & estimate (PS&E) associated with
the design of FM 110 from approximately 1200° north of FM 621 to approximately 200’ south of SH 80
(Segment 2). This project includes coordination with consultants working on adjacent segments of FM 110
as well as consultants performing corridor wide Utility Coordination Services and ROW Acquisition
Services for all segments of FM 110.

The project scope is arranged in two separate phases of work. This Work Authorization includes only the
effort required up to the 30% design submittal, including ROW mapping. A future Work Authorization will
include the additional effort required from the 30% design submittal through final design and bid phase
services.

The anticipated completion date of WA#1 is February 2014.

The scope of services to be provided by Kennedy Consulting, Ltd. (the Engineer) includes the following
tasks:

TASK 1 - PROJECT MANAGEMENT

TASK 2 - FIELD SURVEYING

TASK 3 - RIGHT-OF-WAY (ROW) MAPPING SERVICES
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TASK 4 - GEOTECHNICAL SERVICES

TASK 5 - ENVIRONMENTAL INVESTIGATIONS

TASK 6 - PRELIMINARY DRAINAGE IMPACT STUDY

TASK 7 - SCHEMATIC DESIGN

TASK 8 - 30% PLANS, SPECIFICATIONS & ESTIMATE (PS&E)

WA#2 SERVICES TO BE PROVIDED BY ENGINEER

The project scope includes project management, and preparation of plans, specifications & estimate (PS&E)
associated with the design of the interim FM 110 as defined in previous Work Authorization. Project limits
are from approximately 1200 north of FM 621 to approximately 200" south of SH 80 (Segment 2). This
project includes coordination with consultants working on adjacent segments of FM 110 as well as
consultants performing corridor wide services for all segments of FM 110.

The project scope is arranged in two separate phases of work. A previous Work Authorization included the
effort required up to the 30% design submittal, including ROW mapping. This Work Authorization includes
the additional effort required from the 30% design submittal through final design and bid phase services.
The anticipated completion date of WA#2 is January 2015.

The scope of services to be provided by Kennedy Consulting, Ltd. (the Engineer) includes the following
tasks:

TASK 1 - PROJECT MANAGEMENT

TASK 2 - MITIGATION MEASURES

TASK 3 - PLANS, SPECIFICATIONS & ESTIMATE (PS&E)

TASK 4 - BID PHASE SERVICES

TASK 5 - CONSTRUCTION PHASE SERVICES
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APPENDIX B

CONTRACTOR'S QUALIFICATIONS STATEMENT
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